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Project Title: Boardmen Walking Path Replacement 

Project Location: Boardmen Walking Path in La Ronge, SK 

Contact Information: Stacia Selinger 

306-420-6003 

publicworks@laronge.ca 

 

1. PROJECT BACKGROUND AND OBJECTIVES 

The Town of La Ronge Public Works Department is seeking to have a portion of a 

walking path located adjacent to Boardmen Street in the Town of La Ronge replaced. 

The Town is seeking a complete replacement of the path including excavating down to 

mineral soil as well as back fill and paving. The Town is requesting the work to be 

complete by September 18th 2020. 

2. CODES AND STANDARDS 

• Occupational Health and Safety Act – 2014. 

3. DESCRIPTION   

Excavate to mineral soil, back fill, pack and pave up to 4000 square feet of the designated 

walking path that is 5 feet in diameter.  

4. TOWN RESPONSIBILITY ITEMS 

The Town will provide:  

• Back fill material from town south pit (not including hauling): 

• Material dump site (the town will retain all excavated material): 

• Traffic control if needed: and 

• Daylighting if necessary. 

5. CONTRACTOR RESPONSIBILITY ITEMS 

The contractor will be responsible for:  

1. Adhering to all OH&S Regulations; 

2. Arranging for applicable line locates; 

3. Communicating any changes regarding timeline to the Manager of Public 

Works; 

4. Communicate in writing if the final invoice is expected to be more than 

quote; 

5. Replace portion of walking path designated by the town including: 

a. Excavating; 
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b. Hauling material supplied by the town; 

c. Packing; and 

d. Paving. 

Quotes must include:  

1. Price breakdown including: 

a. Price per square foot of asphalt; 

b. Labour rate for all equipment; 

c. Travel; and 

d. Mobilization and demobilization. 

2. Proposed dates for locations; 

3. Warranty clause; 

4. Statement of commitment to timeline; and 

5. All applicable taxes. 

 

Contractors must be able to commit to a timeline of completion and will be deemed 

the prime contractor once awarded.  

6. TIMETABLE/SCHEDULE 

 

Project Schedule Date 

Submission deadline August 10    2020  

Award of Quote  August 18 2020 

Commencement of Work  TBD upon award 

Completion deadline  September 18 2020 

7. EVALUATION CRITERIA 

The evaluation of quotes received will be on the basis of the following: 

- Information requested in Section 5 is included; 
- Price; and 

- Ability to commit to timeline. 

8. REFERENCES AND FIGURES 

Any questions will be responded to within 24 hours of request up to 24 hours 

before submission deadline.  

- End of Scope Statement - 


