s, Town of La Ronge Date: November 6, 2020
B Request for Quote & Scope of Work Revision #:
-y R Q p
Project Title: Town Office Furnace Replacement
Project Location: 1212 Hildebrand Drive, La Ronge, SK
Project Manager: Robbie Bender
306-425-3803
bylaw@]laronge.ca

1. PROJECT OBJECTIVES
Replace (3) three single stage Lennox down flow furnaces.

2. CODES AND STANDARDS

e Occupational Health and Safety Act — 2014
e CSA B149 — Natural Gas and Propane Installation Code

3. DESCRIPTION
The Town of La Ronge Town Office is requesting a quote for the supply and
installation of (3) three down draft, high efficient, natural gas furnaces to work
with our existing ductwork and A/C units. Appendix “A” shows pictures of the
current furnaces with corresponding manufacturer rating plate.

One of the three furnaces supplies heating & cooling to the library while the
other two supplies heating & cooling to the Town office side of the building.
Each furnace is controlled by independent thermostats that are located in the
Library near the bathrooms, CAO office and administration office area (near
CAO office).

As well, if the contractor feels it is feasible, the Town would like to also see a
second proposal for replacing (2) two of the furnaces that supply the Town
office HVAC system with a single furnace and complete any required ducting,
controls and air conditioner work.

4. SCOPE OF WORK
The Contractor will;

e Remove and dispose of (3) three Lennox furnaces

¢ Install (3) three high efficient (>95% eff.), single stage furnaces.
e Complete any required gas piping

¢ Replace furnace venting where required

e Furnace condensate to drain to the floor drain
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Complete any required ducting

Quotable Options or Proposals:

Two stage furnace system with required two stage thermostats and any
associated wiring.

Replace the two furnaces that supply heating and cooling to the Town
office side, with a single furnace that is adequately sized for the building.
Including any required ducting, controls and A/C Work.

5. CONTRACTOR RESPONSIBILITY ITEMS
The contractor will be responsible for:

arnE

Adhering to all OH&S Regulations;

All required gas permits

Landfill fees

Communicating any changes regarding timeline to the Project Manager;
Communicate in writing if the final invoice is expected to be more than
quote including reasoning

The quote shall include:

okhwhE

7.

Price per furnace

Furnace efficiency

Make and model of proposed furnace

Warranty period for equipment and workmanship
Time to project completion after award of tender
Statement of commitment to timeline;

All Applicable taxes.

Contractors must be able to commit to a timeline of completion and will be
deemed the prime contractor once awarded.

6. TIMETABLE/SCHEDULE

Project Schedule Date

Submission deadline Prior to 12pm on Wednesday

November 18", 2020

Award of contract TBD
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7. EVALUATION CRITERIA
The evaluation of quotes received will be on the basis of the following:

- Information provided in the quote as requested

- Price;

- Ability to commit to a timeline/date to supply and install all 3 furnaces since
time is of the essence.

8. REFERENCES AND FIGURES

Any questions will be responded to within 24 hours of request up to 24 hours before
submission deadline. The project manager can be contacted to arrange a site visit.

- End of Scope Statement —
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Appendix “A”

Furnace 1 —120,000 BTU
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Furnace 2 — 120,000 BTU
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Furnace 3 = 120,000
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