ADDENDUM 2

REQUEST FOR PROPOSALS
S-C00055-00005354
for
Design-Build Columbia County Courthouse

Date of Addendum: January 19, 2023

Issuing Office: Columbia County General Services
Riley Baker, Director
Columbia County Courthouse
230 Strand St.
St. Helens, OR 97051
Phone: 503-397-7213
E-mail: riley.baker@columbiacountyor.gov

This addendum is being issued for the following purposes:

1. To correct the Date of Addendum from January 19, 2022 to January 19, 2023.

2. To correct the RFP issued date on page 1 of Addendum 1 from March 7, 2022 to
January 4, 2023.

3. To correct the footer on page 1 of Addendum 1 from RFP #C00055-00002340
to RFP #C00055-00005354

All other sections of the original Addendum 1 issued January 19, 2023 remain unchanged.

End of Addendum 2 RFP
#C00055-00005354

Service ~ Engagement ~ Connection ~ Innovation
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