

ADDENDUM ONE (1)  
to the  
CONTRACT DOCUMENTS  
for  
TOWN OF LA RONGE  
**RFP # LA Airport-2021-06**  
**Investigate Structural Conditions of Manoeuvring**  
**Areas- Runway 11 29, Taxi Foxtrot, Apron V and II**

To All Bidders:

September 14, 2021

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for Town of La Ronge, RFP # LA Airport-2021-06 Investigate Structural Conditions of Maneuvering Areas- Runway 11 29, Taxi Foxtrot, Apron V and II as fully and completely as if the same were fully set forth therein:

**CLARIFICATION**

The RFP Closing Date and the Award Date for this RFP is extended as shown below.

**3 Schedule**

The following is the projected timeline of this RFP.

**RFP Release Date:** September 8<sup>th</sup>, 2021

**RFP Closing Date:** 12:00 noon, Saskatchewan Time, on September ~~17<sup>th</sup>~~ **23<sup>rd</sup>**, 2021

**Award of Agreement:** September ~~23<sup>rd</sup>~~ **29<sup>th</sup>**, 2021

**Project Completion – La Ronge SK:** No later than November 19<sup>th</sup>, 2021.

Yours truly,  
Town of La Ronge  
Jim Burr, Airport Manager

Receipt acknowledged and conditions agreed to this \_\_\_\_ day of \_\_\_\_\_, 20\_\_.

\_\_\_\_\_  
Bidder

\_\_\_\_\_  
Signature